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Annex 8 

 
 

 
RESPONSE TO BID CLARIFICATION 

No.  02 
 

Requst for Propoal: International Consulting Firm for implementing the Ecosystem-based Adaptation Pilot 
Projects as Part of 9C-9T Project in Cambodia and Thailand  

 
RFP26-003  

 
With reference to the above RFP, MRC Secretariat would like to respond to the queries below from 
bidder as follows:  
 

No. Question/ Clarification Response 
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Budget envelope: We understand from MRC Secretariat's 
response to Bid Clarification No. 1 that an estimated 
budget was not shared at that stage. Given the technical 
complexity of mobilizing qualified national experts across 
two countries, would it be possible for GIZ to revisit this 
with MRC and indicate even an indicative range? This 
would materially help us determine whether we can 
structure a proposal that meets both the quality 
expectations and the available budget. 

Thank you for the comment. Due to 
the MRC Procurement Manual, the 
MRC Secretariat is not positioned to 
provide or share an indicative budget 
range for this assignment. However, 
bidders may use the estimated 
number of working days indicated in 
the TORs as the basis for developing 
their financial proposals, taking into 
consideration the required level of 
expertise, scope of work, and other 
relevant costs associated with the 
assignment. 
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Extension: A further two weeks beyond the current 25 
September deadline would allow us to properly evaluate 
our capacity to mobilize qualified national experts in 
Cambodia and Thailand and prepare a comprehensive, 
competitive proposal. We note the current extended 
deadline still leaves limited time given the scope of the 
assignment. 

Thank you for your suggestion 
regarding a further extension of the 
submission deadline. The deadline is 
now extended up to 9 October 2026. 

 
 
 
 


